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SUBJECT: Tender No. 07-446 - Supply of Two (2) - Two Post Modular In-Ground
Lift Systems, Total Capacity 60,000 Ibs.

ORIGIN

The 2007/2008 Capital Budget

RECOMMENDATION

It is recommended that Council award Tender No. 07-446, for Two (2) - Two Post Modular In-
Ground Lift Systems to Carquest Canada Ltd. fora Tender Price of $184,725.00 (net HST included)
with funding from Capital Account No.CBUO00938 as outlined in the Budget Implications section

of this report.
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BACKGROUND

Tender No. 07-446 - Two (2) - Two Post Modular In-Ground Lift Systems. Tenders were received
from the following companies:

Name of Company Total Price(Net HST Included)
Carquest Canada Ltd. $184,725.00*
Robert K. Buzzell Limited $191,758.00

* recommended bidder

DISCUSSION

This is Phase Three of a multi-year program to replace a total of 14 aging 28 year old hydraulic in-
ground bus hoists at 200 Ilsley Avenue with a new style lift system that addresses inherent safety and
environmental concerns. The remaining 6 hoists will be replaced over the next two or three years
depending on availability of capital funding. The new style systems incorporate integral automatic
locking safety legs which eliminate the need for support jack stands which are heavy and bulky to
maneuver into place each time a bus is lifted. The new style hoists will also reduce environmental
concerns regarding oil spills in that each of the two posts has a self contained power unit within an
under floor containment tank. This eliminates the need to bury hydraulic cylinders in the ground
where they are exposed to moisture and corrosion as well as long runs of hydraulic piping that could
potentially leak.

BUDGET IMPLICATIONS

Budget Summary: Capital Account No.CBUQ00938 - 200 lIsley Avenue - Safety Upgrade

Cumulative Unspent Budget $320,000
Less Tender No. 07-446 $184,725
Uncommitted Budget $135,275

The budget availability has been confirmed by Financial Services.
The estimated budget for these hoists was approximately $207,000.00 including net HST.

The remaining funds from this account are required to complete the installation of these in-ground
hoists at the Metro Transit maintenance facility at 200 lisley Avenue.

FINANCIAL MANAGEMENT POLICIES/BUSINESS PLAN
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This report complies with the Municipality’s Multi-Year Financial Strategy, the approved Operating,
Capital and Reserve budgets, policies and procedures regarding withdrawals from the utilization of
Capital and Operating reserves, as well as any relevant legislation.

ALTERNATIVES

There are no recommended alternatives to this course of action.

ATTACHMENTS

None

A copy of this report can be obtained online at http://www.halifax.ca/council/agendasc/cagenda.html then

choose the appropriate meeting date, or by contacting the Office of the Municipal Clerk at 490-4210, or Fax
490-4208

Report Prepared by: Dale Carman, Sr. Procurement Consultant at 490-6476
Dan Power, Contract Supervisor at 490-5524

Report Approved by:
Peter Stickings, Manager, Real Property, TPW at 490-7129
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For Catherine Sanderson, Senior Manager, Financial Services at 490-1562
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Michael Labrecque, Director, Transportation and Public Works at 490-4855
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Report Approved by:




