

PO Box 1749 Halifax, Nova Scotia B3J 3A5 Canada

# Item No. 10.1.2

Halifax Regional Council November 25, 2008

**TO:** Mayor Kelly and Members of Halifax Regional Council

**SUBMITTED BY:** 

Dan English, Chief Administrative Officer

Wayne Anstey, Deputy Chief Administrative Officer - Operations

**DATE:** November 3, 2008

SUBJECT: Award - Tender No. 08-185, Dale Bennet Memorial Ballfield Lighting

#### **ORIGIN**

Approved 2008/2009 Capital Budget

#### RECOMMENDATION

It is recommended that Council award Tender No. 08-185 - Dale Bennet Memorial Ballfield Lighting to Ainsworth Inc. for a Total Tender Price of \$133,343.05 (net HST included) with funding from Capital Project CPX01008 Ball Field Upgrades, as outlined in the Budget Implications section of this report.

#### **BACKGROUND**

The Musquodoboit Harbour Baseball Association has been lobbying for several years for the installation of a lighting system at Dale Bennet Memorial Ballfield in Musquodoboit Harbour. Earlier this year, they were successful in securing \$100,000.00 in funding for the project from the Nova Scotia Government. With this funding in place HRM allocated \$50,000.00 from the 08/09 HRM Capital Budget for completion of the project.

The completion of this project will enhance the recreational opportunities for the community by providing a venue for large scale tournaments, in particular those of a provincial nature.

#### **DISCUSSION**

The Tender was advertised in the Chronicle Herald newspaper on October 15, 2008 and October 18, 2008. A mandatory pre-bid site meeting was held on October 21, 2008 and was attended by three contractors. A total of two tender submissions were received.

Company	Lump Sum Price (Before Net HST)	Total Cost (Net HST Included)
Ainsworth Inc.	\$128,922.29	\$133,343.05
X L Electric Ltd.	\$139,700.00	\$144,490.32

Based on the lowest tender price, it is recommended that Tender 08-185 be awarded to Ainsworth Inc.

## **BUDGET IMPLICATIONS**

Based on the lowest tendered price of \$133,343.05 (net HST included), funding is available from Capital Account No. CPX01008 - Ball Field Upgrades, Reservation 1426.9. The budget availability has been confirmed by Financial Services.

Budget Summary:	Capital Account No. C	PXUIUU8 - Ball Field	Upgrades, res 1426.9
-----------------	-----------------------	----------------------	----------------------

Cumulative Unspent Budget	\$ 141,336.00
Less: Tender No. 08-185	\$ 133,343.05
Balance	\$ 7,992.95

<sup>\*</sup> This project was estimated in the Approved 2008/09 Capital Budget at \$150,000.00

The balance of funds will be used for power pole installation and power hookup as well as electrical engineering consultant fees.

#### FINANCIAL MANAGEMENT POLICIES / BUSINESS PLAN

This report complies with the Municipality's Multi-Year Financial Strategy, the approved Operating, Capital and Reserve budgets, policies and procedures regarding withdrawals from the utilization of Capital and Operating reserves, as well as any relevant legislation.

### **ALTERNATIVES**

Council may decide not to approve this tender, this is not recommended by staff.

#### **ATTACHMENTS**

None

A copy of this report can be obtained online at <a href="http://www.halifax.ca/council/agendasc/cagenda.html">http://www.halifax.ca/council/agendasc/cagenda.html</a> then choose the appropriate meeting date, or by contacting the Office of the Municipal Clerk at 490-4210, or Fax 490-4208.

Report Prepared by: Gary Young Parkland Planner, IAM 490-7174

Report Approved by:

Phillip Townsend, Manager, Facility Development, IAM 490-7166

K Manneur

Procurement Approval by:

Anne Feist, Operations Manager, Procurement 490-4200

Report Approved by: Cathie O'Toole. Director, IAM 490-4825