

Item No. 11.1.5

Halifax Regional Council

June 24, 2014

TO: Mayor Savage and Members of Halifax Regional Council

SUBMITTED BY:

Original signed by



Richard Butts, Chief Administrative Officer

Original Signed by Director

Kathleen Llewellyn-Thomas, A/Director, Transportation & Public Works

DATE: May 28, 2014

SUBJECT: Award - Unit Price Tender No. 14-215, Paving Renewals - Various Locations - Central Region

ORIGIN

The Approved 2014/15 Project Budget.

LEGISLATIVE AUTHORITY

Under the HRM Charter, Section 79 Halifax Regional Council may expend money for municipal purposes. Administrative Order #35, the Procurement Policy, requires Council to approve the award of contracts for sole sources exceeding \$50,000 or \$500,000 for RFPs and Tenders respectively.

RECOMMENDATIONS:

It is recommended that Council:

1. Approve a budget increase of \$23,958.40 (net HST included) to Project Account No. CR000005 - Street Recapitalization, funded through cost sharing with the Halifax Water.
2. Award Tender No. 14-215, Paving Renewals - Various Locations - Central Region, to the lowest bidder meeting specifications, Cumberland Paving and Contracting Limited for a Total Tender Price of \$645,360.18 (net HST included) with funding from Project Account No. CR000005 - Street Recapitalization, as outlined in the Financial Implications section of this report.

BACKGROUND

The Approved 2014/15 Project Budget includes funds for the paving renewal of the following streets: Cedar Street from Summit Street to Maple Street; Maple Street from Central Street to Sunnydale Crescent and Summit Street from Rocky Lake Drive to the end. The Approved 2014/15 Project Budget also includes funds for an asphalt overlay on Birch Street from Maple Street to the end.

DISCUSSION

Tender # 14-215 was publicly advertised on the Province of Nova Scotia's Procurement website on May 9, 2014 and closed on May 27, 2014. Bids were received from following companies:

<u>Name of Company</u>	<u>Bid Price (net HST included)</u>
Cumberland Paving and Contracting Limited	\$645,360.18*
Dexter Construction Company Limited	\$689,870.66
Ocean Contractors Limited	\$767,471.96
ARCP - Atlantic Road Construction & Paving Ltd.	\$818,207.10
Basin Contracting Limited	\$1,030,478.12

***recommended bidder**

The scope of work for this Tender generally consists of the construction of concrete curb and gutter, removal of existing asphalt, installation of new asphalt, sewer repairs and associated reinstatement. The work also includes an asphalt overlay on Birch Street.

It is anticipated that work will commence within three weeks of the Tender award and take nine (9) weeks to complete.

This is a **UNIT PRICE** contract and the cost will be dependent upon the actual quantities measured and approved by the HRM Project Manager.

There are no Local Improvement Charges associated with this work.

FINANCIAL IMPLICATIONS

Based on the lowest tendered price of 618,836.83 plus net HST of \$26,523.35, for a net total of \$645,360.18, funding is available in the Approved 2014/15 Project Budget from Project Account No. CR000005 - Street Recapitalization. The budget availability has been confirmed by Finance.

Budget Summary: **Project Account No. CR000005 - Street Recapitalization**

Cumulative Unspent Budget	\$4,804,074.37
Plus: Halifax Water Cost Sharing	\$ 23,958.40
Less: Tender No. 14-215	\$ 645,360.18 *
Less: Tender No. 14-260	\$ 764,646.85
Less: Tender No. 14-212	\$ 684,077.58
Less: Tender No. 14-211	<u>\$ 337,768.92</u>
Balance	\$2,396,179.24

*This project was estimated in the Approved 2014/15 Project Budget at \$680,000. As a result of cost sharing from the Halifax Water, the net cost to Project Account No. CR000005 is \$621,401.78.

The balance of funds will be used to implement the remaining 2014/15 Street Recapitalization projects approved by Council.

ENVIRONMENTAL IMPLICATIONS

Implications not identified.

ALTERNATIVES

Council could choose not to approve the recommendations in this report, but this is not recommended by staff.

ATTACHMENT

A1 - Halifax Water Cost Sharing Agreement

A copy of this report can be obtained online at <http://www.halifax.ca/council/agendasc/agenda.html> then choose the appropriate meeting date, or by contacting the Office of the Municipal Clerk at 490-4210, or Fax 490-4208.

Report Prepared by: Dean Knowles, CET, Design Engineering Technologist, Design & Construction Services
at 490-6825

Report Approved by: _____
David Hubley, P.Eng., Manager, Design & Construction Services at 490-4845

Procurement Review: _____
Anne Feist, Manager, Procurement at 490-4200

Report Approved by: _____
Kathleen Llewellyn-Thomas, P.Eng., A/Director, Transportation & Public Works at 490-4855

MEMORANDUM

TO: Greg Rice, P.Eng., Halifax Water

CC: David Hubley, P.Eng., Manager, Design & Construction Services
Jamie Hannam, P.Eng., MBA, Halifax Water
Jeff Spares, P.Eng., Sr. Design Engineer, Design & Construction Services

FROM: Alex Quinn, P.Eng., Design & Construction Services

DATE: May 30, 2014

SUBJECT: **Tender No. 14-215, Pavement Renewal Various Locations (Birch Street, Cedar Street, Maple Street and Summit Street) – Central Region**

Tender No. 14-215, Pavement Renewal Various Locations – Central Region, closed May 27, 2014. Prior to tender award, a cost sharing agreement must be finalized between HRM (Halifax Regional Municipality) and HW (Halifax Water).

Enclosed is a bid comparison summary for the items associated with the sewer work for this project. They are from the lowest bidder, Cumberland Paving and Contracting Limited.

Based on the bidder's tender prices and the above cost sharing, Halifax Water's costs for Tender No. 14-215, Pavement Renewal Various Locations - Central Region can be summarized as follows:

Storm Sewer Work (Summit Street)	=	\$ 22,973.75
Net HST (i.e., 4.286%)	=	\$ 984.65
Project Total	=	<u>\$ 23,958.40</u>

Actual cost sharing for this project will be based on final quantities determined during construction.

If you agree to this arrangement, please indicate by signing the enclosed copy and return it to my attention. If you have any questions, please call me at 490-6824.

Thank you,

Original Signed

Alex Quinn, P.Eng.

AQ

Original Signed

Greg Rice, P.Eng.
Halifax Water

May 30, 2014
Date