

11.1.6




PO Box 1749
Halifax, Nova Scotia
B3J 3A5 Canada


Halifax Regional Council
July 3, 2007

TO: Mayor Kelly and Members of Halifax Regional Council

SUBMITTED BY:



Dan English, Chief Administrative Officer



Wayne Anstey, Deputy Chief Administrative Officer - Operations

DATE: June 15, 2007

SUBJECT: **Award - Unit Price Tender No. 07-257, New Sidewalk, Lucasville Road
- Central Region**

ORIGIN

The Approved 2007/08 Capital Budget.

RECOMMENDATIONS

It is recommended that Council:

1. approve the recovery of Local Improvement Charges for the new concrete sidewalk and new concrete curb and gutter on Lucasville Road - Central Region by an area rate for a portion of District 19;
2. award Tender No. 07-257, New Sidewalk, Lucasville Road - Central Region to Dexter Construction Company Limited for a Total Tender Price of \$101,877.56 (net HST included) with funding from Capital Account No. CJU00785 - New Sidewalks, as outlined in the Budget Implications section of this report.

BACKGROUND

The Approved 2007/08 Capital Budget includes funds for the new sidewalk on Lucasville Road from Old Sackville Road to civic 99.

DISCUSSION

Tenders were called on June 2, 2007 and closed on June 13, 2007. Bids were received from the following companies:

<u>Name of Company</u>	<u>Bid Price (Net HST Included)</u>
Dexter Construction Company Limited	\$101,877.56*
Ocean Contractors Limited	\$111,186.17
Larfarge Canada Inc.	\$132,285.69
Humphreys Landscape and Construction Ltd.	\$140,765.57
Basin Contracting Limited	\$170,176.90

***recommended bidder**

The scope of work for this tender generally consists of the construction of a new concrete sidewalk and installation of new concrete curb and gutter and associated reinstatement along the northwest side of Lucasville Road.

It is anticipated that work will commence within three weeks of the tender award and take four weeks to complete.

This is a **UNIT PRICE** contract and the cost will be dependent upon the actual quantities measured and approved by the HRM Project Manager.

The installation of new concrete sidewalk and curb and gutter is subject to Local Improvement Charges. As requested by Councillor Johns, Local Improvement Charges will be recovered by the levy of an area rate for a portion of District 19, as shown on the attached map. On April 25, 2006, Halifax Regional Council approved a blended actual costs approach in determining the rate of Local Improvement Charges. The rate will be set once all the tenders have been completed and the final costs determined.

BUDGET IMPLICATIONS

Based on the lowest tendered price of \$101,877.56, including net HST, funding is available in the Approved 2007/08 Capital Budget from Account No. CJU00785 - New Sidewalks. The budget availability has been approved by Financial Services.

Budget Summary: **Capital Account No. CJU00785, New Sidewalks**

Cumulative Unspent Budget	\$1,394,269
Less: Tender No. 07-257	<u>\$ 101,878 *</u>
Balance	\$1,292,391

* This project was estimated in the Approved 2007/08 Capital Budget at \$130,000.

The balance of funds will be used to implement the remaining 2007/08 New Sidewalk projects approved by Council.

FINANCIAL MANAGEMENT POLICIES/BUSINESS PLAN

This report complies with the Municipality's Multi-Year Financial Strategy, the approved Operating, Capital and Reserve budgets, policies and procedures regarding withdrawals from the utilization of Capital and Operating reserves, as well as any relevant legislation.

ALTERNATIVES

There are no recommended alternatives to this course of action.


ATTACHMENT

Map showing portion of District 19 to be affected by area rate.

A copy of this report can be obtained online at <http://www.halifax.ca/council/agendasc/cagenda.html> then choose the appropriate meeting date, or by contacting the Office of the Municipal Clerk at 490-4210, or Fax at 490-4208.


Report Prepared by: Alex Quinn, Design Engineer, Design & Construction Services at 490-6900

Report Approved by:




David Hubley, P. Eng. Manager, Design & Construction Services at 490-4845

Financial Approval by:




Catherine Sanderson, Senior Manager, Financial Services at 490-1562

Report Approved by:



Mike Labrecque, P. Eng., Director, Transportation and Public Works at 490-4855

AQ/pm



**PLAN SHOWING
A PORTION OF DISTRICT 19
FOR LIC RECOVERY BY AREA RATE**

 **AREA RATE FOR RECOVERY**

DATE: APRIL 19, 2005

NTS

AREA 2