

PO Box 1749 Halifax, Nova Scotia B3J 3A5 Canada

> Halifax Regional Council May 30, 2006

TO:

Mayor Kelly and Members of Halifax Regional Council

SUBMITTED BY:

Dan English, Chief Administrative Officer

Mike Labrecque, Director Transportation & Public Works Services

DATE:

May 10, 2006

SUBJECT:

Halifax Ferry Terminal Siding Replacement - Tender # 06-155

ORIGIN

The Approved 2005/06 Capital Budget - Capital Account No. CB100077 The Approved Advanced 2006/07 Capital Budget - Capital Account No. CB300862

RECOMMENDATION

IT IS RECOMMENDED THAT HRM award Tender No.06-155, Halifax Ferry Terminal Siding Replacement, to White Rock Construction Ltd., for materials and services specified, for a total tender price of \$194,305.86, including net HST, with funding available from Capital Account No. CB100077 Transit Facilities Upgrades and Capital Account No. CB300862 Transit Facilities Upgrades, as per Budget Implications section of this report.

Award of Tender No: 06-155

Halifax Ferry Terminal Siding Replacement

Council Report - 2 -

May 30, 2006

BACKGROUND

Halifax Ferry Terminal was originally designed and built in 1978. The exterior envelope walls have been exposed to a harsh marine environment that over time has lead to deterioration of the siding over the time. Replacement to prevent further damage of the building structure is over due.

The proposed work of this tender includes exterior wooden siding replacement, support stud walls restoration where required and refurbishing railing system. Cement board siding, with an expanded life cycle expectancy in this environment is being installed. This work will prevent further deterioration of the exterior walls and restore the original visual appearance of this facility.

DISCUSSION

Tenders were publicly advertised on April 19 and April 22, 2006, and closed on May 3, 2006. Bids were received from the following bidders:

Company	Lump Sum Price (Before net HST)	Total Cost (incl. net HST)
White Rock Construction Ltd.	\$187,864.00	\$194,305.86
Canadian Maritime Eng.	\$195,331.00	\$202,028.90
J.W. Lindsay	\$219,957.00	\$227,499.33
Carvery's Painting	\$307,560.00	\$318,106.24

BUDGET IMPLICATIONS

Based on the lowest tendered price of \$194,305.86, including net HST, funding is available in the approved Capital Budget 2005/06 from Capital Account No. CB100077 for \$189,159.00 and Capital Budget 2006/07 from Capital Account No. CB300862 for \$5,147.00. The budget availability has been confirmed by Financial Services.

Budget Summary Capital Account No.CB100077 Reservation #836

Cumulative Unspent Budget	\$189,159.00
Less: Tender No. 06-155	<u>\$189,159.00</u>
Balance	\$ 0.00

Award of Tender No: 06-155

Halifax Ferry Terminal Siding Replacement

Council Report

- 3 -

May 30, 2006

Budget Summary	Capital Account No.CB300862 Reservation # 1055 line # 3

 Cumulative Unspent Budget
 \$40,000.00

 Less: **Tender No. 06-155** \$5,147.00

 Remaining Balance
 \$34,853.00

Any remaining funding for this project will be used for interior renovations

FINANCIAL MANAGEMENT POLICIES / BUSINESS PLAN

This report complies with the Municipality's Multi-Year Financial Strategy, the approved Operating, Capital and Reserve budgets, policies and procedures regarding withdrawals from the utilization of Capital and Operating reserves, as well as any relevant legislation.

ALTERNATIVES

Council can choose not to approve the award of this tender. This is not recommended by staff.

ATTACHMENTS

No attachments.

	can be obtained online at http://www.halifax.ca/council/agendasc/cagenda.html then emeeting date, or by contacting the Office of the Municipal Clerk at 490-4210, or Fax
Report Prepared by:	Bogdan Hadlaw, Project Manager, TPW, (490 6050)
Business Unit Reviewed:	Phillip Townsend, Manager Capital Projects, TPW, (490-7166)
Financial Review:	Kathy Smith, Financial Consultant, Financial Services, (490-6153)
Finance Approval by:	Catherine Sanderson, Senior Manager, Financial Services, (490-1562)