


HALIFAX

P.O. Box 1749
Halifax, Nova Scotia
B3J 3A5 Canada

Item No. 11.1.2
Halifax Regional Council
May 26, 2015

TO: Mayor Savage and Members of Halifax Regional Council

Original signed by 

SUBMITTED BY:

Richard Butts, Chief Administrative Officer

Original Signed by 

Mike Labrecque, Deputy Chief Administrative Officer

DATE: April 23, 2015

SUBJECT: **Award – Unit Price Tender No. 15-208, Crack Sealing
Various Locations**

ORIGIN

The Approved 2015/16 Project Budget.

LEGISLATIVE AUTHORITY

Under the HRM Charter, Section 79 Halifax Regional Council may expend money for municipal purposes. Administrative Order #35, the Procurement Policy, requires Council to approve the award of contracts for sole sources exceeding \$50,000 or \$500,000 for RFP's and tenders respectively.

RECOMMENDATION

It is recommended that Halifax Regional Council award Tender No. 15-208, Crack Sealing – Various Locations, to the lowest bidder meeting specifications, Road Savers Maritime Limited for a Total Tender Price of \$559,494.39 (net HST included) with funding from Project Account No. CR000005 – Street Recapitalization, as outlined in the Financial Implications section of this report.

BACKGROUND

The Approved 2015/16 Project Budget includes funds for the crack sealing of various locations within the HRM.

DISCUSSION

Tender # 15-208 was publicly advertised on the Province of Nova Scotia's Procurement website on April 8, 2015 and closed on April 22, 2015. Bids were received from following companies:

<u>Name of Company</u>	<u>Bid Price (net HST included)</u>
Road Savers Maritime Limited	\$559,494.39*
AVL Construction Limited	\$595,785.92
Eastern Infrastructure Incorporated	\$874,020.97
Falcon Road Services Incorporated	\$967,774.08

***recommended bidder**

The scope of work for this tender generally consists of the cleaning and filling of cracks in the asphalt concrete on various streets within the HRM.

It is anticipated that work will commence within three weeks of the tender award and take 3 weeks for spring completion and 5 weeks for fall completion. The crack sealing program is completed during the spring and fall months to take advantage of ideal crack sealing conditions.

This is a **UNIT PRICE** contract and the cost will be dependent upon the actual quantities measured and approved by the HRM Project Manager.

There are no Local Improvement Charges associated with this work.

FINANCIAL IMPLICATIONS

Based on the lowest tendered price of \$536,500.00 plus net HST of \$22,994.39, for a net total of \$559,494.39, funding is available in the Approved 2015/16 Project Budget from Project Account No. CR000005 – Street Recapitalization. The budget availability has been confirmed by Finance.

Budget Summary: **Project Account No. CR000005 – Street Recapitalization**

Cumulative Unspent Budget	\$6,717,293.16
Less: Tender No. 15-208	\$ 559,494.39 *
Balance	\$6,157,798.77

*This project was estimated in the Approved Advanced 2015/16 Project Budget at \$580,000.

The balance of funds will be used to implement the remaining 2015/16 Street Recapitalization projects approved by Council.

ENVIRONMENTAL IMPLICATIONS

Implications not identified.

ALTERNATIVES

Council could choose not to approve the recommendations in this report, but this is not recommended by staff.

ATTACHMENT

Attachment 1 – Crack Sealing Street List

A copy of this report can be obtained online at <http://www.halifax.ca/council/agendasc/cagenda.php> then choose the appropriate meeting date, or by contacting the Office of the Municipal Clerk at 490-4210, or Fax 490-4208.

Report Prepared by: Nicholas Hussy, Design Engineering Technologist, Project Planning & Design at 490-6968

Report Approved by: _____
Dave Hubley, P. Eng., Manager, Project Planning & Design at 490-4845

Procurement Review: _____
Anne Feist, Manager, Procurement (490-4200)

Report Approved by: _____
Mike Labrecque, A/Director, Transportation & Public Works at 490-4630

HALIFAX REGIONAL MUNICIPALITY
CRACK SEALING
VARIOUS LOCATIONS
TENDER NO. 15-208

APPENDIX 'B'

APRIL 2015

Appendix 'B'

Halifax Regional Municipality Street Lists for Crack Sealing Program

**PROPOSED STREET LIST FOR CRACK SEALING – CLEAN AND SEAL OPERATION
 FOR SPRING COMPLETION (LATE APRIL 2015 AND EARLY MAY 2015) FOR MICRO
 SURFACE PREPARATION**

STREET NAME	START	END	RESTRICTED STREET	DISTRICT
Rocky Lake Dr.	Waverley Legion	Dexter Quarry	Yes	1
Highway No. 2	Highway No. 102	Fall River Rd.	Yes	1
Lakeview Rd.	Cobequid Rd.	Third Ave.	No	1
Russell Lake Dr.	Eisener Blvd.	Portland Estates Blvd. West	No	3
Cole Harbour Rd.	Forest Hills Pky.	Bissett Rd.	Yes	4
Highway No. 7	Maclaughlin Rd.	Wilfred Jackson Way	No	4
Nantucket Ave.	Wyse Rd.	Victoria Rd.	Yes	5
Main St.	Gordon Ave.	Caledonia Rd.	Yes	6
Connaught Ave. (Northbound)	Roslyn Rd.	Chisholm Ave.	Yes	8
Herring Cove Rd.	Punch Bowl Dr. (South Leg)	Layton Rd.	Yes	9
Lacewood Dr.	Lincoln Crss.	Radcliffe Dr.	Yes	10
Herring Cove Rd.	Sarah Dr.	Hebridean Dr.	Yes	11
Chain Lake Dr.	Susie Lake Cres.	Lacewood Dr.	Yes	12
St Margarets Bay Rd.	Sleepy Hllw.	Forestglen Dr.	No	12
St Margarets Bay Rd.	Beech Tree Run	Raines Mill Rd.	No	12
Lucasville Rd.	Sackville Dr.	500 m North of Trail	Yes	14
Lakeview Ave.	Sackville Dr.	Cul de Sac	No	14
Old Sackville Rd.	Connolly Rd.	First St.	No	14
Springfield Lake Rd.	Fenerty Rd.	North Brook Crt.	No	14
Beaver Bank Rd.	Sackville Dr.	Windgate Dr.	Yes	14 and 15
Glendale Ave.	Cobequid Rd.	Civic No. 61	Yes	15
Old Sackville Rd.	Sackville Dr.	Sackville Cross Rd.	No	15
Old Sackville Rd.	Beaver Bank Conn.	Walker Ave.	No	15
Larry Uteck Blvd.	Starboard Dr.	Bedford Hwy.	Yes	16
Larry Uteck Circle	Larry Uteck Blvd.	Larry Uteck Blvd.	Yes	16
Starboard Dr.	Larry Uteck Blvd. (West)	End	No	16
Starboard Dr.	Larry Uteck Blvd. (East)	Civic No. 317	No	16

PLEASE NOTE: Staff wishes to advise that the above street list may change slightly depending on a further evaluation of road conditions at the time of the Crack Sealing application. As a consequence, additional streets may be added or the list changed, depending upon the evaluation. The Halifax Regional Municipality reserves the right to schedule the Crack Sealing locations based on priority.

Crack Sealing for Micro Surface preparation work is expected to start in mid May 2015.

**PROPOSED STREET LIST FOR CRACK SEALING – CLEAN AND SEAL OPERATION FOR
 FOR FALL COMPLETION (SEPTEMBER 2015 AND OCTOBER 2015)**

STREET NAME	START	END	RESTRICTED STREET	DISTRICT
Fall River Rd.	Blue Hill Rd.	Highway No. 2	Yes	1
Waverley Rd.	Silverside Dr.	Highway No. 2	Yes	1
Abilene Ave.	Civic No. 377	End	No	1
Calderwood Dr.	Abilene Ave.	Dakota Dr.	No	1
Coyote Rg.	Civic No. 120	End	No	1
Jamieson Dr.	Fall River Rd.	Armanda Cres.	No	1
Montague Rd.	Civic No. 1206	Montague Conn.	No	1
Sawgrass Dr.	Civic No. 61	Civic No. 166	No	1
Sedona Crt.	Sawgrass Dr.	Cul de Sac	No	1
Chater Dr.	Salmon River Dr.	Richardson Dr.	No	2
Upper Governor St.	North Preston Rd.	End of Pavement	No	2
Eisener Blvd.	Portland St.	Norm Newman Dr.	Yes	3
Portland St.	Portland Estates Blvd.	Caldwell Rd.	Yes	3
Hines Rd.	Civic No. 201	Main Rd.	No	3
Midyat Crt.	Cow Bay Rd.	Cul de Sac	No	3
Ridding Rd.	Esh Lane	Shore Rd.	No	3
Cole Harbour Rd.	Caldwell Rd.	Forest Hills Pky.	Yes	4
Bainbridge Crt.	Crane Hill Rd.	Cul de Sac	No	4
Chamberlain Dr.	Lake Major Rd.	Cul de Sac	No	4
Fieldwood Cir.	Arklow Dr.	Arklow Dr.	No	4
Greenwood Dr.	Hillsboro Dr.	Lundy Dr.	No	4
Lenora Lane	Chamberlain Dr.	Cul de Sac	No	4
Smith Ave.	Cole Dr.	End	No	4
Alderney Dr.	Park Ave.	Ochterloney St.	Yes	5
Pleasant St.	Old Ferry Rd.	Tupper St.	Yes	5
Pleasant St.	Renfrew St.	Atlantic St.	Yes	5
Windmill Rd.	Park Ave.	Wyse Rd.	Yes	5
Best St.	Shore Rd.	End	No	5
Dorothea Dr.	Graycourt Terr.	Lucien Dr.	No	5
Hare Lane	Windmill Rd.	End	No	5
Joffre St.	Portland St.	Tremont St.	No	5
Burnside Dr.	200 m North of Interchange	Commodore Dr.	Yes	6
Caledonia Rd.	Stanfield Ave.	Montebello Dr.	Yes	6
Caledonia Rd.	Main St.	Kennedy Dr.	Yes	6
Highfield Park Dr.	Joseph Young St.	Joseph Young St.	Yes	6
Ilsley Ave.	Wright Ave.	Ronald Smith Ave.	Yes	6
Windmill Rd.	Victoria Rd.	Akerley Blvd.	Yes	6
Catherine St.	Albro Lake Rd.	Alfred St.	No	6
Garland Ave.	Civic No. 110	John Savage Ave.	No	6
John Cross Dr.	Elwin Cres. (East)	Mount Edward Rd.	No	6
Mount Edward Rd.	Lucien Dr.	Stuart Harris Dr.	No	6
White St.	Breeze Dr.	End	No	6
Bell Rd.	Robie St.	Sackville St.	Yes	7
Robie St.	Jubilee Rd.	Spring Garden Rd.	Yes	7
Sackville St.	Summer St.	Grafton St.	Yes	7

STREET NAME	START	END	RESTRICTED STREET	DISTRICT
South St.	South Park St.	Robie St.	Yes	7
University Ave.	Robie St.	Summer St.	Yes	7
Beaufort Ave.	Belmont on the Arm	Cul de Sac	No	7
Green St.	Queen St.	Barrington St.	No	7
Pepperell St.	Robie St.	Vernon St.	No	7
Agricola St.	North St.	Cunard St.	Yes	8
Barrington St.	Devonshire Ave.	North St.	Yes	8
Barrington St.	Africville Rd.	A Murray MacKay Bridge	Yes	8
Cunard St.	Gottingen St.	North Park St.	Yes	8
North St.	Chebucto Rd.	Dublin St.	Yes	8
Robie St.	Young St.	Livingstone St.	Yes	8
Windsor St.	Connaught Ave.	Maxwell Ave.	Yes	8
Acadia St.	Duffus St.	Devonshire Ave.	No	8
Seaforth St.	Windsor St.	Dublin St.	No	8
Sebastian Pl.	Novalea Dr.	Isleville St.	No	8
Stanley Pl.	Isleville St.	Novalea Dr.	No	8
Stanley St.	Massachusetts Ave.	Agricola St.	No	8
Chebucto Rd.	Armdale Roundabout	North St.	Yes	9
Connaught Ave. (Southbound)	Roslyn Rd.	Bayers Rd.	Yes	9
Connaught Ave. (Northbound)	Chebucto Rd.	Roslyn Rd.	Yes	9
Herring Cove Rd.	Old Sambro Rd.	Williams Lake Rd.	Yes	9
Joseph Howe Dr.	Armdale Roundabout	Springvale Ave.	Yes	9
Purcells Cove Rd.	Burns Dr.	Williams Lake Rd.	Yes	9
Anchor Dr.	Cul de Sac	Dead End	No	9
Glenora Ave.	McLennan Ave.	Herring Cove Rd.	No	9
Dutch Village Rd.	Joseph Howe Dr.	Alma Cres.	Yes	10
Fairview Overpass	Bedford Hwy. Ramp	Lady Hammond Rd.	Yes	10
Kearney Lake Rd.	Highway No. 102 West Ramps	Hamshaw Dr.	Yes	10
Main Ave.	Hillcrest St.	Mandaville Crt.	Yes	10
Titus St.	Alma Cres.	Main Ave.	Yes	10
Gateway Rd.	Bayview Rd.	Lacewood Dr.	No	10
Glenforest Dr.	Lacewood Dr.	Southill Dr.	No	10
Rufus Ave.	Willett St.	Gesner St.	No	10
Bedford Hwy.	Kearney Lake Rd.	Millview Ave.	Yes	10 and 16
Herring Cove Rd.	Williams Lake Rd.	Arthur St.	Yes	11
Purcells Cove Rd.	200 m South of Civic No. 376	Civic No. 505	Yes	11
Angler Dr.	Herring Cove Rd.	End	No	11
Barry Cres.	Herring Cove Rd.	Sarah Dr.	No	11
Sarah Dr.	Herring Cove Rd.	End	No	11
Chain Lake Dr.	Lovett Lake Crt.	Ash Lake Crt.	Yes	12
Blue Thistle Rd.	Heathside Cres.	Cul de Sac	No	12
Dillon Cres.	Ross St. (West)	Civic No. 55	No	12
Norman Cres.	Civic No. 17	Ross St. (East)	No	12
Norman Cres.	Ross St. (West)	Civic No. 19	No	12
Scotch Pine Terr.	Farnham Gate Rd.	Blue Thistle Rd.	No	12
Hammonds Plains Rd.	Larry Uteck Blvd.	Kingswood Dr.	Yes	13

STREET NAME	START	END	RESTRICTED STREET	DISTRICT
Hammonds Plains Rd.	Rockcliffe Cres.	20 m West of Westwood Blvd.	Yes	13
Pockwock Rd.	Hammonds Plains Rd.	White Hills Run	No	13
Windsor Dr.	Flat Lake Dr.	Kingsway Dr.	No	13
Wynward Ave.	Pinetree Cres.	Deepwood Dr.	No	13
Beaver Bank Rd.	Majestic Ave.	Danny Dr.	Yes	14
Millwood Dr.	Rafting Dr.	Beaver Bank Rd.	Yes	14
Sackville Dr. Circle	Margeson Dr.	Margeson Dr.	Yes	14
Avebury Crt.	Beaconsfield Way	Cul de Sac	No	14
Bambrick Rd.	190 m West of Margeson Dr.	Margeson Dr.	No	14
Barnsley Crt.	Hanwell Dr.	Cul de Sac	No	14
Beaconsfield Way	Sackville Dr.	Wakefield Crt.	No	14
Birch Hill Crt.	Lakecrest Dr.	Birch Hill Crt. (Loops Itself)	No	14
Bramblewood Crt.	Rhodora Dr.	Cul de Sac	No	14
Caddie Dr.	Gallery Cres.	End	No	14
Chani Dr.	Wilson Lake Dr.	Cul de Sac	No	14
Darlington Dr.	Beaconsfield Way	Cul de Sac	No	14
Fenerty Rd.	Sackville Dr.	Springfield Lake Rd.	No	14
Hanwell Dr.	Darlington Dr.	Swindon Dr.	No	14
Kernwood Dr.	Rhodora Dr.	End	No	14
Lylewood Dr.	Civic No. 57	Lakecrest Dr.	No	14
Regkay Crt.	Bambrick Rd.	Cul de Sac	No	14
Rhodora Dr.	Lakecrest Dr.	West End	No	14
Wakefield Crt.	Beaconsfield Way	Cul de Sac	No	14
Cobequid Rd.	First Lake Dr.	Civic No. 764	Yes	15
First Lake Dr.	Crimson Dr.	Cobequid Rd.	Yes	15
First Lake Dr.	Metropolitan Ave.	Quaker Cres.	Yes	15
Pinehill Dr.	Sackville Dr.	Glendale Dr.	Yes	15
Florence St.	Sackville Dr.	Cornwall St.	No	15
Hillcrest Ave.	Sackville Dr.	Hillside Ave.	No	15
Hillside Crt.	Irene Ave.	Cul de Sac	No	15
Rankin Dr.	Civic No. 91	Civic No. 165	No	15
Raymond Dr.	Cornwall St.	Sycamore Lane	No	15
Sackville Cross Rd.	Sackville Dr.	Seawood Ave.	No	15
Hammonds Plains Rd.	50 m East of Doyle St.	Brookshire Crt.	Yes	16
Hammonds Plains Rd.	Giles Dr. (West)	Civic No. 674	Yes	16
Hammonds Plains Rd.	Farmers Dairy Lane	Larry Uteck Blvd.	Yes	16
Hammonds Plains Rd.	Highway No. 102	Innovation Dr.	Yes	16
Meadowbrook Dr.	Sunrise Hill	Basinview Dr.	Yes	16
Rocky Lake Dr.	Sunnyside Mall at Bedford Hwy.	North of Duke St.	Yes	16
Meadowview Dr.	Union St.	Cul de Sac	No	16
Nine Mile Dr.	Traffic Circle	Ternan Gate	No	16

PLEASE NOTE: Staff wishes to advise that the above street list may change slightly depending on a further evaluation of road conditions at the time of the Crack Sealing application. As a consequence, additional streets may be added or the list changed, depending upon the evaluation. The Halifax Regional Municipality reserves the right to schedule the Crack Sealing locations based on priority.

Some of the streets from the "Fall" list may become available for Spring Completion.